East Lewis County Transfer Station Improvements
Project No. RESWEL
July 31, 2018

				Triple C Fabricators 3340 E. Johns Prairie Rd Shelton, WA 98584 (360) 868-4125		Rognlin's Inc. P.O. Box 307 Aberdeen, WA 98520 (360) 532-5220		Conway Construction Company P.O. Box 303 Ridgefield, WA 98642 (360) 887-3022		James Co Pro, Inc. P.O. Box 658 Randle, WA 98377 (360) 520-5229		*Engineers Estimate*	
	TOTAL BID			**Total**	**$101,626.29**	**Total**	**$181,454.35**	**Total**	**$288,020.04**	**Total**	**$326,084.22**	**Total**	**$133,921.02**
				Subtotal	$94,273.00	Subtotal	$168,325.00	Subtotal	$267,180.00	Subtotal	$302,490.00	Subtotal	$124,231.00
				7.8% Tax	$7,353.29	7.8% Tax	$13,129.35	7.8% Tax	$20,840.04	7.8% Tax	$23,594.22	7.8% Tax	$9,690.02
1	Mobilization	1	L.S.	2,500.00	2,500.00	18,000.00	18,000.00	27,000.00	27,000.00	37,000.00	37,000.00	8,500.00	8,500.00
2	Site Demolition	160	L.F.	32.50	5,200.00	111.75	17,880.00	135.00	21,600.00	160.00	25,600.00	33.00	5,280.00
3	Fabricated Metal Chutes	1	L.S.	46,000.00	46,000.00	76,000.00	76,000.00	179,000.00	179,000.00	180,000.00	180,000.00	94,116.00	94,116.00
4	2 In. Diam. Holes thru Existing Plate	80	EA.	12.20	976.00	38.50	3,080.00	82.00	6,560.00	181.00	14,480.00	22.00	1,760.00
5	1/2"x 6" Epoxy Anchors	80	EA.	13.40	1,072.00	106.00	8,480.00	103.00	8,240.00	200.00	16,000.00	66.00	5,280.00
6	Injected Epoxy Grout	70	GAL.	63.50	4,445.00	419.50	29,365.00	130.00	9,100.00	107.00	7,490.00	82.50	5,775.00
7	Brush Skirting System	160	L.F.	213.00	34,080.00	97.00	15,520.00	98.00	15,680.00	137.00	21,920.00	22.00	3,520.00